
 

Attachment C 
 

Statement of Work 
 
 
C.1.  Purpose of Contract 
 
The National Institute for Occupational Safety and Health (NIOSH) Office of Compensation 
Analysis and Support (OCAS) is responsible for conducting individual dose reconstructions on 
employees of the Department of Energy (DOE) and its predecessor agencies, its contractors and 
subcontractors, and Atomic Weapons Employers (AWEs) under the Energy Employees 
Occupational Illness Compensation Program Act of 2000 (EEOICPA).  To support NIOSHs role 
under EEOICPA, OCAS has retained the services of a contractor to assist in the implementation 
of a number of major program elements.   Under EEOICPA a federal advisory board, the 
Advisory Board on Radiation and Worker Health (The Board), is required to review a reasonable 
sample of dose reconstructions for scientific validity and quality, assess the methods for dose 
reconstruction, and review SEC petitions.  To support the Board, NIOSH OCAS requires the 
services of a contractor(s) to assist in the implementation of a number of tasks related to 
independent review of the dose reconstruction process. 
 
C.2. Background and Need  
 
In October 2000, Congress and President Clinton enacted EEOICPA, establishing a federal 
compensation program for employees of the DOE, its contractors and subcontractors, and 
Atomic Weapons Employers (AWEs).  On July 31, 2001, covered employees with cancer, 
beryllium disease, or silicosis that may be related to work at nuclear weapons production 
programs of DOE and its predecessor agencies began applying to the Department of Labor 
(DOL) under the procedures and requirements of 20 CFR Part 30 for lump sum cash benefits of 
$150,000 and medical benefits.  Also, EEOICPA establishes a Special Exposure Cohort (SEC) 
consisting of employees with 22 specific cancers who worked at three named DOE facilities or 
participated in certain nuclear tests and who meet certain other requirements.  These employees’ 
cancers are presumed to be radiation related.  The EEOICPA permits other groups of employees 
to petition NIOSH to be added to the SEC. 
 
For most employees with cancer, EEOICPA and the DOL regulation require a determination by 
DOL that the cancer was “at least as likely as not” related to the occupational radiation dose 
incurred by the employee.   Criteria and guidelines for making this determination are established 
by EEOICPA.  On May 2, 2002, the Department of Health and Human Services (HHS) 
published 42 CFR 81 as a final rulemaking in the Federal Register (Vol. 67, No. 85).  This rule 
will be used to determine the probability of causation for a claimant’s cancer.  To make this 
determination, DOL will request NIOSH to provide an estimate of the radiation dose received by 
the employee. 
 
EEOICPA also established a federal advisory board, The Advisory Board on Radiation and 
Worker Health (Advisory Board) which has among its charges the task of reviewing a reasonable 
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sample of the dose reconstructions for scientific validity and quality, assess the methods and 
procedures for dose reconstruction, and review Special Exposure Cohort (SEC) petitions.   
 
NIOSH and DOL expect a large number of cancer claims under EEOICPA in the initial five to 
ten years, many of which will require NIOSH dose estimates.  More than 650,000 workers have 
been employed by DOE and its contractors and subcontractors, not including the employees of 
the AWEs.  Currently, NIOSH has approximately 9,000 claims in its possession that require dose 
reconstructions.  While the rate of claims receipt varies, about 200 claims each week are referred 
to NIOSH by the Department of Labor. 
 
On May 2, 2002, HHS issued 42 CFR Part 82 as a final rule that describes the general methods 
which NIOSH will be required to use in estimating occupational radiation doses under 
EEOICPA (Federal Register Vol. 67 No. 85).  These proposed methods are designed to provide 
fair and efficient processing of high volume of dose reconstructions.  NIOSH will also seek to 
obtain dosimetry and relevant records and information on a facility or site-wide basis for DOE 
sites as well as for AWE sites to reduce the volume of records and information that would need 
to be collected (at greater expense of time and resources) for each individual claim.  NIOSH is 
establishing a Microsoft SQL Server 2000 relational database management system to house these 
records.  The database will include individual claimant data, ‘site profile’ data and ‘worker 
profile’ data.   
 
NIOSH has awarded a five-year dose reconstruction contract to provide technical support for the 
dose estimation, dose reconstruction, and evaluation of SEC petitions on the scale expected 
under EEOICPA (NIOSH Contract No. 2002-N-00201).  This contract award is available on the 
NIOSH OCAS web site (www.cdc.gov/niosh/ocas). 
 
In addition, NIOSH OCAS requires substantial technical support for the Advisory Board on 
Radiation and Worker Health to conduct the review of the dose reconstruction process.  The 
purpose of this procurement is to obtain the services of a contractor(s) to assist the Advisory 
Board in the review of the NIOSH OCAS dose reconstruction program.  
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C.3.   Contract Tasks 
 
The Contractor shall provide senior project staff to direct and manage project activities, 
document work performed by Contractor personnel, prepare reports documenting progress and 
problems and interface with the Advisory Board. 
 
The Contractor shall document all of the individual steps for each work assignment performed so 
that any aspect of a technical review can be evaluated at any point during the course of 
performance.  The Contractor shall maintain a filing system of all material relevant to each 
technical review undertaken.  The filing system shall be cross-referenced in a manner that allows 
all material to be easily accessed.   
 
At the conclusion of a contract task, the Contractor may be required to duplicate all records 
pertaining to the work assignment not already held by NIOSH or NIOSH Dose Reconstruction 
Contractor. 
 
As an independent organization performing work on behalf of the Government, the Contractor 
shall provide the support services required to conduct work assignments that may include, but 
not be limited to, the activities listed below. 

 
A. Individual dose reconstructions review 
 
B. NIOSH OCAS ‘Site Profile’ and ‘Worker Profile’ Review 
 
C. Review of SEC Petitions 

 
The work associated with each of the Government’s anticipated requirements are set forth in 
general terms as specified below. 
 

A.  Individual dose reconstructions review 
 

The contractor shall determine whether or not the reconstruction of dose provides a reasonable 
estimate of the dose (at least as needed to determine eligibility).  The contractor shall determine 
whether or not the assumptions (individual case assumptions and assumptions applicable to 
multiple cases) made for dose reconstruction are appropriate and defensible for purposes of this 
program.  The contractor shall determine whether or not the data from DOE or other source is of 
sufficient quality necessary to obtain a reasonable estimate of dose.  The contractor shall 
determine whether or not the dose reconstruction was performed fairly and in a manner 
consistent with other cases. 
 
The contractor shall conduct one of three different levels of review on the selected cases:  1) 
Basic Review, 2) Advanced Review, or 3) Blind Review.  The method of review will be 
determined by the Advisory Board Dose Reconstruction Working Group.  The elements of each 
type of review are detailed below: 
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The number of individual dose reconstruction reviews is estimated to be approximately 200 in 
the first year (2.5% of total cases).  It is expected that there will be approximately 95 Basic 
Review cases, 95 Advanced Review cases and 10 Blind Review cases.  The Advisory Board 
Dose Reconstruction Working Group shall determine the cases to be reviewed and the level of 
review.   
 

1. Basic Review 
 
A. Review Data Collection  

1. Determine if NIOSH received all requested data for the DOE or AWE site from any 
relevant data source or repository 

 2. Determine whether the data used by NIOSH for the case was adequate to make a 
determination with regard to probability of causation.   

B.  Review Interview and Documentation provided by claimant 
1.  Determine whether NIOSH appropriately addressed all of the reported work history 
and events represented by the claimant including but not limited to a) incidents or 
occurrences, b) actual monitoring practices, c) personal protection practices, and d) work 
practices 

 2. Assure that interview information is consistent with data used for dose estimate 
C.  Review Internal and External Dose Estimates 
 1.  Determine whether all assumptions used in the dose determination are appropriate for 
a remedial compensation program and determine whether, if and to what extent the benefit of 
the doubt was resolved in favor of the claimant 
 2.  Verify dose calculations are appropriate for purposes of determination of POC 

3. Determine whether the data were consistent with site radiological monitoring 
protocols of the time period and determine whether the protocols were adequate for 
monitoring the exposures 

4. Evaluate the treatment of ‘missed dose’ and/or ‘unmonitored dose’ if relevant to the 
case. 
5. The review of each dose reconstruction shall include an evaluation of all relevant 
portions of the methods and/or procedures used by NIOSH.  This includes, but is not 
limited to: 

 
a. Review the internal and external radiation dose reconstruction technical basis 

documents, 
b. Review of methods for estimating ‘missed dose’ and ‘un-monitored dose’ (for 

cases related to monitoring technology and for cases where monitoring was not 
performed, monitoring data is not available or incomplete or otherwise 
inadequate),  

c. Review of the statistical approaches developed for multiple dose reconstructions, 
d. Review procedures used for determining whether data is sufficient to make a 

reasonable dose estimate,  
e. Review methods or procedures used for substituting exposure information for 

unavailable or incomplete information,  
f. Review methods for estimating uncertainty in dose and uncertainty distributions 

surrounding internal and external dose reconstructions on a facility and time 
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specific basis and determine whether, how and to what extent the benefit of the 
doubt was resolved in favor of the claimant where there were uncertainties,  

g. Review procedures and questionnaire used for work history phone interview.  
h. Review the NIOSH methods, procedures and performance in evaluating, 
analyzing and validating all contractor work products. 

 
2. Advanced Review 
 
The Advanced Review will include all task items in the Basic Review along with the 
additional tasks listed below: 
 
A. Review Data Gathering  

1. Review the claimant’s entire administrative record to determine if relevant 
information exists which was not considered by NIOSH 

2. Review the relevant aspects of the Site Profile as they apply to the individual case and 
evaluate the adequacy and completeness of the site profile and determine if the 
information from the site profile is consistent with the information used for the 
individual dose estimate. 

3. Determine whether all relevant sources of data (e.g., DOE, AWE, CDC, EML, NRC, 
EPA, External Health and Safety Regulators, GAO, DNFSB, Congressional Hearing 
Records, other research programs, research publications, publications regarding the 
history of the DOE complex, or administrative/court records) were identified, 
evaluated and where appropriate, included within the Site Profile database and where 
appropriate were used in the assessment of the individual dose reconstruction case. 

B.  Review Work History Interview and Documentation provided by claimant  
1. Determine the effectiveness of the phone interview in ascertaining relevant work 

history information by comparing the NIOSH OCAS work history with the 
interview transcript, if available, and/or by independently interviewing the 
individual. (An interview would require consent of the individual)   

2. Determine whether the claimant or survivor is satisfied with the final interview 
product. (An interview would require consent of the individual) 

3. Determine whether, for the cases involving survivors, there has been an adequate 
effort to research co-located workers and other historical records to characterize 
the individuals work history. 

C.  Review Internal and External Dose Estimates 
1. Determine whether the dose estimate is consistent with relevant radiological 

information within the NIOSH site profile (e.g. air monitoring, wipe data are 
consistent with bioassay results) 

2. Compare case information and assumptions with relevant co-worker case 
information and assumptions for consistency 

 
3.  Blind Dose Reconstruction 

Using all raw data available to NIOSH the independent expert will develop an IREP dose 
input file which they feel is sufficient to make a determination with regard to POC. 
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B.  NIOSH OCAS ‘Site Profile’ and ‘Worker Profile’ Review 
 

As part of NIOSHs effort in completing individual dose reconstructions, NIOSH is establishing a 
‘Site Profile’ database for all covered sites.  This database includes records relevant to dose 
reconstruction other than the personnel dosimetry records (e.g. – process information, 
characterization information, incident or occurrence reports, summary dosimetric information, 
etc.).  The contractor shall review selected site profiles established by NIOSH to determine the 
quality and completeness of the profiles and the adequacy of the data for purposes of individual 
dose reconstructions.   
 
The contractor shall investigate the conditions, processes, practices and incidents at selected 
DOE and AWE facilities covered under EEOICPA to determine the adequacy of the information 
available in the NIOSH Site Profile.  The review should focus on whether the approach used by 
NIOSH / Contractor assured completeness of data necessary for purposes of determining 
individual eligibility for compensation.  The review should include a determination of whether 
the contractor identified, evaluated and where appropriate incorporated all relevant data sources 
(e.g., DOE, AWE, CDC, EML, NRC, EPA, External Health and Safety Regulators, GAO, 
DNFSB, Congressional Hearing Records, other research programs, research publications, 
publications regarding the history of the DOE complex, or administrative/court records) within 
the site profile.  One task in determining that the data identification and collection process were 
adequate may require the contractor to conduct interviews (one-on-one or group) with, employee 
representatives, advocacy organizations, health and academic researchers and site ‘experts’.  The 
contractor may be required to conduct meetings with these individuals or groups at locations near 
the facilities of interest. 
 
As part of NIOSHs effort in completing individual dose reconstructions, NIOSH is establishing a 
‘Worker Profile’ database which allows for linking worker dosimetry information (e.g. linking 
data by job, location, time period, etc.).  The contractor shall review selected worker profiles 
established by NIOSH to determine the quality and completeness of the profiles and the 
adequacy of the data for purposes of individual dose reconstructions.  The review will include 
but not be limited to the following tasks:  1) is the data appropriate for use when individual 
records are not available, and 2) have all relevant records, which include personal identifiers, 
been incorporated into the system (e.g. occurrence reports, health and safety reports, HASL data, 
etc.) 
 
The number of site profiles to be reviewed in the first year is estimated to be 10.  The number of 
worker profiles to be reviewed in the first year is estimated to be 10. 
 
 
C. Review of SEC Petitions 
 
The contractor shall be available to assist the Board in reviewing SEC petition determinations.  
The contractor may be requested to assist in some or all of the SEC petition reviews.  The review 
will include but not be limited to the following tasks:  1)  Review SEC petition to determine if it 
was feasible to estimate individual doses for members of the class with sufficient accuracy for 
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purposes of compensation determination, 2)  Review SEC petition to determine the adequacy of 
the determination of health endangerment of the class as defined in 42 CFR Part 83, and  3) 
Review SEC petition to determine the adequacy of the class definition. 
 
The contractor shall review all relevant methodologies and/or procedures employed by NIOSH / 
NIOSH contractors in conducting the SEC petition. 
   
 
 
C.4..  Work Assignments 
 

Although the Contractor may not be required to conduct all of the tasks set forth in this 
Statement of Work, the Contractor shall be capable of providing the staff necessary to 
conduct the required work.  The timing, magnitude and scope of each requirement cannot 
be predicted until the Advisory Board determines the specific work to be performed.  The 
Contractor should expect a fluctuating workload throughout the performance period of 
this contract and will provide the technical, professional, managerial, and clerical support 
required to complete the work assignment successfully.  An Advisory Board 
representative(s) may accompany the Contractor during each field visit for the purpose of 
monitoring the Contractor's startup activities and may elect to remain at the site to 
monitor Contractor activities. 
 
A. As new work is identified to be performed under the contract, the Government 

will issue to the Contractor specific written Task Orders, developed by the 
Advisory Board, to accomplish the work set forth in the contract.  Each Task 
Order issued by the Government shall set forth known work requirements, project 
objectives, projected levels of effort, projected schedule, required deliverables, 
and the Government's estimate of resources likely to be made available for the 
project (if required) and shall be numbered beginning with the number (1) and 
include the following: 

 
1. Task Order number. 
2. Brief description of the work to be accomplished, including any 

deliverables, the specified period of performance, and specific reference(s) 
to where the work to be performed as set forth in Attachment C, 
STATEMENT OF WORK, of the basic contract. 

3. Special Clearances, if required. 
4. Request for date by which a technical Work Plan and financial Cost 

proposal in response to the Task Order must be submitted to the 
Government, normally not to exceed 14 calendar days from the receipt of 
the subject Task Order. 

 
B. The Contractor's Work Plan must reference the specific Task Order number and 

must reflect their understanding of the project requirements, including a proposed 
technical methodology and approach in-keeping with the Task Order 
requirements.  The Work Plan shall include but is not limited to management and 
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staffing plan; project objectives; projected level of effort; projected milestones, 
activities, and tasks; resources; travel; schedules; deliverables (form and format); 
quality assurance and control plans and requirements, which shall include 
identification, and discussion of staff roles and responsibilities; subcontractors 
and consultants support; and identification and need for routine and specialized 
material, equipment, and supplies. 

 
The Cost Proposal will include a budget which reflects estimated costs to 
accomplish the development, implementation and completion of each project's 
requirements. 

C. Unless otherwise indicated in the Task Order, the Work Plan shall be provided to 
the NIOSH Project Officer not later than 14 calendar days of receipt of the Task 
Order by the Contractor.  The Government will normally approve, or provide 
directions for revision of, the Work Plan/Cost Proposal submitted by the 
Contractor within a 14 calendar day period from the date of Government receipt 
of the Work Plan.  It may be necessary for the Contractor to provide revisions of 
the Work Plan as considered necessary by the Advisory Board and/or the 
Government.  Under such circumstances, the Contractor will have 7 working days 
to submit revisions to the Work Plan if directed by the Government. 

 
D. Each Work Assignment will be reviewed by the Government for required 

clearances prior to issuance to the Contractor for performance.  For work that 
requires particular clearances, the Contractor shall ensure that such clearance has 
been obtained prior to implementation of its approved Work Plan. 

E. Upon review and approval by the NIOSH Project Officer, a formal Work 
Authorization, as a result of the Contractor's revised Work Plan will be issued by 
the Contracting Officer.  The Contracting Officer will issue a letter to the 
Contractor concurring in the approved final Work Plan/Cost Proposal and 
authorizing it's implementation.  The implementation of the Contractor's approved 
Work Plan is not authorized until such notification is received from the 
Contracting Officer.  However, if requested in writing by the Project Officer, the 
Contractor may perform specific tasks or activities prior to receipt of the written 
notice from the Contracting Officer authorizing implementation of the approved 
Work Plan.  Any deviations, revisions, or changes to the approved Work Plan 
shall be authorized by the Project Officer or Contracting Officer only. 

 
F. As such time the Contractor has expended 75 percent of the negotiated project 

ceiling for each Task Order, the Contractor shall notify the Contracting Officer of 
is projection of the resources and costs necessary to complete project tasks.  The 
Contractor shall not exceed the negotiated task ceiling without the written 
authorization of the contracting Officer. 

 
In carrying out the work assignments, the Contractor will pay all necessary travel and 

per diem expenses incurred by the Contractor's employees when they must travel 
to facilities located away from their residences.  The maximum allowable expense 
shall not exceed that paid to a government employee making the same trip.   
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C.5. Preparation of Reports 
 

In addition to any project-specific reports that may be required by individual Work 
Assignments, the Contractor shall submit the following reports: 

 
 1. Monthly Progress Reports 

A monthly progress report detailing current status of each Work Assignment 
under the contact shall be written.  The report shall be narrative in form and shall 
include a summary of progress toward completion of each Work Assignment, any 
changes in the procedures used, and problems encountered to date, including the 
Contractor's assessment of specific impact of such problems on estimated costs 
and scheduled date of completion.  In addition, the report shall include the 
following information: 
a. Person hours of time and dollars expended on each project for the present 

reporting period and year to date by individual name and type of personnel 
utilized (clerical, professional, managerial). 

 
b. Cost, other than personnel, for each project including projected 

expenditures for the next month. 
c. Any changes in the completion dates as outlined in the original time 

schedules for each Task Order. 
 

This report will be due ten days after the end of the month.  The Contractor shall 
send one copy of the report to the Project Officer and the Contracting Officer. 

 
2. Draft Work Assignment Report 

 
The Contractor shall submit to the Technical Monitor for review and approval a 
written draft Work Assignment Report that describes the procedures used in 
performing all phases of the Work Assignment.  The report will include, but not 
be limited to, an introduction including the rationale and purpose of the Work 
Assignment; a summary description of all the records collected and duplicated, 
the data abstracted and coded, the results of the data validation, and all other tasks 
carried, and any problems encountered in the completion of the Work 
Assignment.  In addition, recommendations should be made for improvements in 
future work assignments of the same type. 
 

3. Final Work Assignment Report 
 

The Contractor shall submit a final report incorporating any comments and/or 
changes as required by the Technical Monitor. 

 
Ad hoc Reports  

 
Non-recurring reports may also be requested by the NIOSH Technical Monitor on 
an as-needed basis during the course of task performance to highlight critical 
project activities.  
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Attachment D 
 
 

Example Task 1 
 

Individual Dose Reonstruction Review :  Basic 
 
Provide a cost estimate and workplan for completing Basic Dose Reconstruction Reviews for 20 
cases assuming 5 cases are assigned at the beginning of each quarter. 
 
For the purposes of this proposal assume the breakdown of the cases is as follows: 
 
1st Quarter 
Site 

# of 
cases 

2nd Quarter 
Site 

# of 
cases 

3rd Quarter  
Site 

# of 
cases 

4th 
Quarter 
Site 

# of 
cases 

Hanford 2 Y-12 2 Savanah 
River 

1 Rocky  
Flats 

1 

INEEL 1 Metals and 
Control, MA 

1 Combust. 
Eng, CT 

1 LANL 1 

Mallinckrodt 
MO 

1 NUMEC, PA 1 Nevada Test 
Site 

1 WR Grace
TN 

1 

Allied 
Chemical, 
IL 

1 Linde 
Ceramics 
NY 

1 Maywood, 
NJ 

1 Pantex, 
TX 

1 

    Harshaw  
Chemical, 
OH 

1 Lawrence 
Livermore 
CA 

1 

        
TOTAL 5  5  5  5 
 
 
 
Tasks to be performed include the following: 
 

A. Review Data Collection  
 1. Determine if NIOSH received all requested data for the DOE or AWE site from any 
relevant data source or repository  

 2. Determine whether the data used by NIOSH for the case was adequate to make a 
determination with regard to probability of causation.   

B.  Review Interview and Documentation provided by claimant 
1.  Determine whether NIOSH appropriately addressed all of the reported work history 
and events represented by the claimant including but not limited to a) incidents or 
occurrences, b) actual monitoring practices, c) personal protection practices, and d) work 
practices 

 2. Assure that interview information is consistent with data used for dose estimate 
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C.  Review Internal and External Dose Estimates 
 1.  Determine whether all assumptions used in the dose determination are appropriate for 
a remedial compensation program and determine whether, if and to what extent the benefit of 
the doubt was resolved in favor of the claimant 
 2.  Verify dose calculations are appropriate for purposes of determination of POC 

4. Determine whether the data were consistent with site radiological monitoring 
protocols of the time period and determine whether the protocols were adequate for 
monitoring the exposures 

4. Evaluate the treatment of ‘missed dose’ and/or ‘unmonitored dose’ if relevant to the 
case. 
5. The review of each dose reconstruction shall include an evaluation of all relevant 
portions of the methods and/or procedures used by NIOSH.  This includes, but is not 
limited to: 

 
a.  Review the internal and external radiation dose reconstruction technical basis 

documents, 
b. Review of methods for estimating ‘missed dose’ and ‘un-monitored dose’ (for 

cases related to monitoring technology and for cases where monitoring was 
not performed, monitoring data is not available or incomplete or otherwise 
inadequate),  

c. Review of the statistical approaches developed for multiple dose 
reconstructions, 

d. Review procedures used for determining whether data is sufficient to make a 
reasonable dose estimate,  

e. Review methods or procedures used for substituting exposure information for 
unavailable or incomplete information, 

f. Review methods for estimating uncertainty in dose and uncertainty 
distributions surrounding internal and external dose reconstructions on a 
facility and time specific basis and determine whether, how and to what extent 
the benefit of the doubt was resolved in favor of the claimant where there 
were uncertainties,  

g. Review procedures and questionnaire used for work history phone interview.  
h. Review the NIOSH methods, procedures and performance in evaluating, 

analyzing and validating all contractor work products. 
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Attachment E 

 
 

Example Task 2 
 

Individual Dose Reonstruction Review :  Advanced 
 
 
Provide a cost estimate and workplan for completing Advanced Dose Reconstruction Reviews 
for 20 cases assuming 5 cases are assigned at the beginning of each quarter. 
 
 
For the purposes of this proposal assume the breakdown of the cases is as follows: 
 
1st Quarter 
Site 

# of 
cases 

2nd Quarter 
Site 

# of 
cases 

3rd Quarter  
Site 

# of 
cases 

4th 
Quarter 
Site 

# of 
cases 

Hanford 2 Y-12 2 Savanah 
River 

1 Rocky  
Flats 

1 

INEEL 1 Metals and 
Control, MA 

1 Combust. 
Eng, CT 

1 LANL 1 

Mallinckrodt 
MO 

1 NUMEC, PA 1 Nevada Test 
Site 

1 WR Grace
TN 

1 

Allied 
Chemical, 
IL 

1 Linde 
Ceramics 
NY 

1 Maywood, 
NJ 

1 Pantex, 
TX 

1 

    Harshaw  
Chemical, 
OH 

1 Lawrence 
Livermore 
CA 

1 

        
TOTAL 5  5  5  5 
 
 
Tasks to be performed include the tasks required for the Basic Review (see Attachment D, 
example 1) along with the following additional tasks: 

 
 

A. Review Data Gathering  
1. Review the entire administrative record to determine if relevant information exists 

which was not considered by NIOSH 
2. Review the relevant aspects of the Site Profile as they apply to the individual case and 

evaluate the adequacy and completeness of the site profile and determine if the 
information from the site profile is consistent with the information used for the 
individual dose estimate. 
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3. Determine whether all relevant sources of data (e.g., DOE, AWE, CDC, EML, NRC, 
EPA, External Health and Safety Regulators, GAO, DNFSB, Congressional Hearing 
Records, other research programs, research publications, publications regarding the 
history of the DOE complex, or administrative/court records) were identified, 
evaluated and where appropriate, included within the Site Profile database and where 
appropriate were used in the assessment of the individual dose reconstruction case. 

 
B.  Review Work History Interview and Documentation provided by claimant 
  

1.  Determine the effectiveness of the phone interview in ascertaining relevant 
work history information by comparing the NIOSH OCAS work history with 
the interview transcript, if available, and/or by independently interviewing the 
individual. (An interview would require consent from individual)   

2. Determine whether the claimant or survivor is satisfied with the final 
interview product. (An interview would require consent of individual) 

3. Determine whether, for the cases involving survivors, there has been an 
adequate effort to research co-located workers and other historical records to 
characterize the individuals work history. 

 
C.  Review Internal and External Dose Estimates 

 
1. Determine whether the dose estimate is consistent with relevant radiological 

information within the NIOSH site profile (e.g. air monitoring, wipe data are 
consistent with bioassay results) 

2. Compare case information and assumptions with relevant co-worker case 
information and assumptions for consistency 
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